STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 03/ 30/ 06 I N ORANGE COUNTY | N COSTA MESA, 04/ 04/ 06
CONTRACT NUMBER 12-0H2374 FOUNTAI' N VALLEY, WESTM NSTER AND CONTRACT CODE 'B '
LOCATI ON 12- ORA-405-11.5/16.9 HUNTI NGTON BEACH AT VARI QUS 15 CONTRACT | TEMS
LOCATI ONS
RESURFACE ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 3 ENG NEERS EST 1, 055, 820. 00 AMOUNT OVER 72,122.00 PERCENT OVER EST 6. 83
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,127, 942. 00 2 R J NOBLE COWPANY 714 637-1550 CC PREF CLAI MED
00782908
P O BOX 620 FAX 714 637-6321
ORANGE CA 92856
2 1, 220, 820. 00 1 ALL AMERI CAN ASPHALT 951 736-7600 CC PREF CLAI MED
00267073
P O BOX 2229 FAX 951 739-4671
CORONA CA  92878-2229
3 1, 400, 841. 00 3 HI GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED
00743775
133 N PI XLEY STREET FAX 714 538-5157 BID IS OVER SBP

ORANGE CA 92868 PREFERENCE LIM TS



12- 0H2374 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
03/ 30/ 06 04/ 04/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 GLOBAL ROAD SEALI NG ELECTRI CAL
6341 KLAVATH DRI VE
WESTM NSTER CA 92683

SUDHAKAR COVPANY STRI PI NG
1450 FI TZGERALD
RI ALTO CA 92376

W C C CONSTRUCTORS CONSTRUCTI ON AREA SI GNS
P O BOX 1480
LUCERNE VALLEY CA 92356



12- 0H2374 Bl D245
12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
03/ 30/ 06 04/ 04/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALI FORNI A PROFESSI ONAL ENG NEERS LOOPS
SQUTH EL MONTE CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
THOVAS AND PRATT TRAFFI C CONTROL
PI NOLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CTM | TEMS 10 THRU 14 ( PARTI AL)
BURBANK CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

TRAFFI C LOOP CRACKFI LLI NG
ANAHEI M CA

| TEM 6 ( PARTI AL)

| TEM 15 ( PARTI AL)



12- 0H2374 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
03/ 30/ 06 04/ 04/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 14, 000. 00 14, 000. 00
3 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 3, 300. 00 3, 300. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 119, 000. 00 119, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 6, 000. 00 6, 000. 00
6 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 113, 000 1.30 146, 900. 00
7 190110 LEAD COWVPLI ANCE PLAN LS LUWP SUM 4, 000. 00 4, 000. 00
8 390102 ASPHALT CONCRETE (TYPE A) TONN 8,120 86. 00 698, 320. 00
9 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 34 750. 00 25, 500. 00
10 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 130 37.00 4,810. 00
11 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 61, 500 .90 55, 350. 00
12 (S) 840574 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 580 2.60 4,108. 00
(BROKEN 10.98 M- 3.66 M
13 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 4,740 1.60 7,584.00
14 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 940 3.00 17, 820. 00
15 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 45 450. 00 20, 250. 00

TOTAL 1,127,942. 00



12- 0H2374 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 30/ 06 04/ 04/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 500. 00 1500. 00 1, 500. 00 1500. 00
2 2,500. 00 2500. 00 3, 000. 00 3000. 00
3 12, 000. 00 12000. 00 20, 000. 00 20000. 00
4 225, 389. 00 225389. 00 75, 000. 00 75000. 00
5 9, 600. 00 9600. 00 15, 000. 00 15000. 00
6 .95 107350. 00 2.60 293800. 00
7 4, 000. 00 4000. 00 4, 000. 00 4000. 00
8 90. 00 730800. 00 100. 00 812000. 00
9 450. 00 15300. 00 1, 000. 00 34000. 00
10 38. 00 4940. 00 50. 00 6500. 00
11 .90 55350. 00 1.25 76875. 00
12 2.50 3950. 00 3. 00 4740. 00
13 1.65 7821. 00 2.00 9480. 00
14 3. 00 17820. 00 3.40 20196. 00
15 500. 00 22500. 00 550. 00 24750. 00
TOT 1, 220, 820. 00 1, 400, 841. 00



